PANEL EXPANSION NOTE

FOR STEEL PANELS < 40' WITH A | 1/2" TURN DOWN AND | 1/2" HEM CLEARANCE:
I. 1/4" FOR INSTALLATION TEMPERATURE BELOW 30 DEGREES FARENHEIT

2. 1/2" FOR INSTALLATION TEMPERATURE ABOVE 30 DEGREES FARENHEIT..

FOR STEEL PANELS > 40' WITH A 2" TURN DOWN AND 2" HEM CLEARANCE:
1. 174" FOR INSTALLATION TEMPERATURE BELOW 30 DEGREES FARENHEIT.
2. 112" FOR INSTALLATION TEMPERATURE ABOVE 30 DEGREES FARENHEIT.

FOR ALUMINUM PANELS - CONTACT DMI

GUTTER NOTES

LAP GUTTER 3" MIN W/ 2 ROWS OF APPROVED SEALANT AND POP RIVET JOINT 2" O.C. SET IN AND CAP POP
RIVETS IN APPROVED SEALANT.
EXPANSION JOINT REQUIRED FOR EVERY 50'-0" OF GUTTER (REFER TO MISCELLANEOUS DETAILS)

FLASHING LAP NOTE

LAP FLASHINGS 2" MIN W/ | ROW OF BUTYL SEALANT.

FULL ICE AND WATER UNDERLAYMENT NOTE
FOR PANEL AREAS WITH FULL ICE AND WATER UNDERLAYMENT: STRIP IN DRIP EDGE WITH 6" STRIP OF
APPROVED ICE AND WATER UNDERLAYMENT.

DMI 120 PANEL CLIP 30" O.C. MAX (FASTENED WITH 2 #14-13 X 1 1/2"
MIN. DP1 FASTENERS FASTENERS PENETRATING WOOD DECK 3/4" /
IL20 DMI PANEL SYSTEM

INJECT TWO ROWS OF BUTYL SEALANT

IN VERTICAL LEG

FIELD WRAP AROUND PANEL LEG

FIELD FOLD END OF PANEL

(DE) - DRIP EDGE

DYNACLAD ULTRA HT WIND & WATER SEAL
UNDERLAYMENT TO EXTEND DOWN

EAVE 4” MIN. AND OVER THE TOP OF THE SILL AND
NAILED INTO FASCIA 6” O.C. |

/ PLYWOOD SHEATHING (MIN.
5/8" THICK)

DYNACLAD AP SYNTHETIC
UNDERLAYMENT

#10-13 GP PANCAKE HEAD
FASTENER 6" O.C. (STAGGERED)

(GS) - DMI CONTINUOUS
GUTTER STRAP 30" 0.C. MAX.

(GU) - DMI CONTINUOUS GUTTER #14-13 DPTFASTENER 30" 0.C.

POP RIVET (EIGHT PER OUTLET) ﬁL(XI;?’FizTPé\,L\‘ECFf }1<2E oc
AND SEAL WITH NOVA FLEX OR e
EQUAL
DYNACLAD AP SYNTHETIC
(DS) - DOWNSPOUT UNDERLAYMENT
(DR) - DROP

#10-13 GP PANCAKE HEAD

[
(SI) - SILL | ‘! FASTENER 12" O.C.
FASCIA PANEL PLYWOOD SHEATHING
(Sl)- SILL

Detail:
ARCHITECTURAL EAVE W/ GUTTER | 1120 01-02-W
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